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SECTION 1 - Scope of Work

The Bureau of PECFA is seeking competitive bids to perform remedial services for a
petroleum release from a regulated petroleum product storage tank system. This bid is
for a specified work scope. The site upon which bids are being solicited is:

Bid Round: 53

Comm #: 53593-9470-88-A
BRRTS #: 03-13-187588
Site Name: Erfurth's Citgo

Site Address: 1688 Washington Street, Verona, 53593
Site Manager: Rachel Greve

Address: 3911 Fish Hatchery Rd

City, State Zip: Fitchburg, WI 53711-5367
Phone: 608-275-3220

e-mail: rachel.greve@wisconsin.gov
Bid Manager: Ralph N. Smith

Address: P.O. Box 8044

City, State Zip: Madison, Wisconsin 53708-8044
Phone: (608) 261-6543

e-mail: ralph.smith@wisconsin.gov

Bid-Start Date: | February 4, 2008

Questions must be received by (See Section 2 (B)): | February 18, 2008, 4:00 PM

Responses will be posted by (See Section 2 (B)): | March 7, 2008

Bid-End Date and Time: | March 21, 2008, 4:00 PM

The case file, including report(s) and other pertinent information upon which bids are
being sought, are available for review at the Site Manager’s location listed above.
Please contact the Site Manager for an appointment to review the file.

Copies of report(s) and other pertinent information are available for purchase at the
location listed below. If pertinent information is not available, please contact the Site
Manager.

lvize-Madison, 1 East Main Street, Madison, Wl 53703
Phone: (608) 663-1041 Fax: (608) 663-1045



SECTION 2 - Site-Specific Bid Requirements
General Comments

In spring of 2004, following heavy rains, water accumulated in the basement of a
house at 8639 Davis Street in Mt Vernon. Along with the water, the owner noticed
a strong gasoline odor. Upon checking the basement, they found gasoline floating
on the water. They called the local fire department, which responded and then
ordered the electricity to the house shut off and the LP gas line disconnected. The
owner was forced to move out, hire an environmental cleanup contractor to pump
the gas and water mixture out of the basement. When the owner returned to the
home in early June, water was no longer accumulating in the basement but
gasoline vapors persisted. The owner then contacted the Department of Health
and Family Services and the Department of Natural Resources for assistance. In
August, 2004, the Department of Natural Resources hired a firm to conduct a
limited soil and groundwater investigation in the vicinity of the affected residence
on Davis Street. Groundwater was found to be 11-12 feet below ground surface.
No source of gasoline was found on the lot or adjacent to the lot at 8639 Davis
Street but contaminated groundwater was found at several locations in the area.

A gas station operated for many years (1930s until 1999) on the northwest corner
of STH 92 and Davis Street in Mt Vernon. This station is approximately 175 feet
north of the house on Davis Street with gasoline and vapor problems in the
basement. A site investigation was conducted at the station in 1999 after it closed.
The investigation concluded that groundwater flow was to the northwest. This
conflicted with local topography and the location of Mt Vernon Creek, both of which
suggested groundwater flow should be to the south or southeast. Consequently,
DNR began a second investigation to confirm groundwater flow direction. Four
monitoring wells were installed in the vicinity of the affected residence on Davis
Street. The results of that groundwater investigation confirmed that groundwater
flow is to the southeast and the former Citgo Station located on the northern corner
of STH 92 and CTH G is upgradient and most likely the source of gasoline product
and vapors in the home at 8639 Davis Street.

In 2006, a PECFA funded investigation using direct push technology further
defined the extent of contamination in soil and groundwater. During that
investigation, a previously unknown UST was discovered in front of the former gas
station. That UST was removed in August 2006. It was a very old (riveted) tank
and had several holes in the bottom. Soil under the tank was highly contaminated
and we now consider that tank as the probable source of the gasoline in the
basement of the home on Davis Street. In addition, several inches of free product
gasoline was discovered in one of the previously installed monitoring wells.

In 2007, five additional monitoring wells and one piezometer were installed to
further delineate the groundwater plume. These wells are currently undergoing
quarterly sampling; free product has been measured in source area well MW-7 and
in MW-2 and MW-3.

Depth to groundwater in the source area is 13.5-15.3 feet below ground surface
(bgs). Site soils are clay or silty clay to a depth of 9-13 feet bgs, underlain by
clayey sand to sand.

The Wisconsin Department of Transportation (DOT) is planning a resurfacing
project and storm sewer upgrade for the section of STH 92 adjacent to the site.



The DOT project will commence by June 2, 2008. The remedial excavation
required under this bid needs to be completed before the DOT project
commences. The winning bidder is required to attend the DOT’s preconstruction
conference for this project in early May.

Because of the short time frame for the completion of this bid and the
necessity of working closely with DOT, preference will be given to bidders
who are on both the PECFA list and DOT roster of eligible engineering
consultants and who can demonstrate past experience working with DOT
construction projects. Among these bidders, the bid will be awarded to the
bidder with the lowest compliant total bid cost.

Minimum Remedial Requirements

Due to the time constraints of the upcoming DOT project on STH 92, all site
work (with the exception of well replacement) must be completed before
June 2, 2008 as a condition of the bid.

Remedial Excavation

1. Contaminated soil shall be remediated by means of soil excavation and off-site
disposal. Prior to conducting the remedial excavation, the winning bidder must
obtain a permit to work in the DOT right-of-way (ROW). The bid should include
costs for traffic control, including, but not limited to, detour costs (DOT has
developed a detour — see site packet for details) and flaggers for County Highway
G (Davis Street).

2. The approximate excavation location is shown on the accompanying site map.
The excavation dimensions will be approximately 30’ by 30’, and the excavation
depth shall be 20°’. For the purposes of the bid, an estimated 1000 tons of soil
should be excavated and disposed of off-site. An appropriate number of
confirmation base and sidewall soil samples must be collected. Soil samples must
be analyzed for petroleum volatile organic compounds (PVOCs) and polycyclic
aromatic hydrocarbons (PAHs). A representative sidewall or base soil sample
must also be collected from a depth of 18 feet in the excavation for grain size
analysis. If site conditions warrant, the excavation may be extended to include the
entire width of STH 92 (up to an additional 30’ x 20’ x 20’ deep, or approximately
600 tons) as a bid contingency item. Bids should include per ton contingency
costs (commaodity costs only) for this larger excavation, if applicable. The use of
field screening or other appropriate technology is required in order to segregate
clean excavated soil from contaminated soil for disposal. Contaminated soils shall
be disposed of in a licensed solid waste management facility. The cost to fulfill all
landfill requirements for waste characterization analysis prior to soil disposal must
be included. Be aware that Toxicity Characteristic Leaching Potential (TCLP)
documentation and sampling requirements vary depending on the landfill.
Therefore, bidders must include a line-item cost for TCLP sample collection and
analysis, to be used if required as a bid contingency cost item.

Because of the DOT back-fill requirements described below, uncontaminated soils
must also be disposed of off-site.



3. The excavation shall be back-filled in accordance with Section 208 of the DOT
Standard Specifications with materials consisting of all aggregate particles having a
dimension less than 12 inches, measured on any face, and a maximum of 15% by
weight passing the No. 200 sieve. The back-fill must be thoroughly compacted in
accordance with standard compaction requirements as described in DOT Standard
Specifications Section 207.3.6. The road base shall be replaced with 12 inches of
1-1/4 inch stone aggregate. The base shall be constructed and compacted in
accordance with DOT Standard Specifications Section 301.3.4. The roadway shall
be resurfaced with temporary asphalt 4 inches thick. A DOT inspector will be
onsite to insure that back-filling, compaction, and other activities are carried out in
accordance with DOT specifications.

4. Overhead power lines are present in the vicinity of the excavation, running
along the north side of STH 92. The lines will either have to be temporarily moved
or low-clearance excavating equipment will have to be used to address this
hazard. In addition, storm sewer piping runs under STH 92 (roughly parallel to the
northern edge of the highway) and under the intersection of STH 92 and Davis
Street (parallel to Davis Street). A temporary storm sewer will need to be
reconnected during and after the remedial excavation. The existing piping may be
used if practicable, or piping of the same diameter should be connected. (This
piping will be replaced during DOT STH 92 work.)

The Wisconsin DNR and Commerce shall be notified at least 10 business days
prior to the start of excavation activities. DNR and/or Commerce expect to have
staff on hand during the excavation. Significant changes to excavation dimensions
must be approved by DNR and Commerce.

5. Monitoring Well Replacement

Monitoring well MW-7 is located within the proposed excavation boundaries and
will need to be properly abandoned prior to excavation activities. MW-7 must be
replaced with a new NR 141-compliant monitoring well (MW-7R) screened to the
same depth as the existing MW-7. The location of the new well needs to be
approved by the WDNR project manager. To ensure that MW-7R is not destroyed
by the DOT’s planned roadwork, replacement needs to be delayed until the DOT
project is complete.

6. Reporting

Upon completion of excavation and well replacement activities, a detailed remedial
construction report, documenting the excavation activities and analytical results
shall be prepared and submitted to DNR (copy to Commerce).

Reporting per Comm 47.70 (known as PECFA Web Reporting) is required, and
shall include soil data.



Contingency Costs

e The cost to fulfill all landfill requirements for waste characterization analysis prior
to soil disposal must be included. Be aware that Toxicity Characteristic
Leaching Potential (TCLP) documentation and sampling requirements vary
depending on the landfill. Therefore, bidders must include a line-item cost for
TCLP sample collection and analysis, to be used if necessary.

e Additional 30’ X 30°’X 20’ deep (entire width of STH 92), or ~ 600 tons to be
excavated, hauled, disposed, backfill & compaction to DOT specifications, and
confirmation soil samples for PVOCs + PAHs. Approval by both DNR &
Commerce is required.

SECTION 3 - Reporting Timeframes

Within 60 days of the Commerce notification of the maximum reimbursement amount,
the responsible party (RP) must execute a written contract with one of the firms that
submitted a bid. Failure to execute the written contract within this time will result in
ineligibility of interest expenses incurred from the date of the reimbursement cap letter
until a contract is executed and work commences at the site. Work must commence
within 45 days of signing a contract. There are specific reporting requirements in Comm
47.70 to monitor the progress of activities at each bid site and there may be additional
reporting requirements outlined above. The consulting firm that is contracted to
complete the scope of work is required to report the progress of this site to Commerce
electronically on the web site at each of the following points:

1. Within fourteen days of executing or terminating a contract with the RP.
2. Three months after entering into the contract with the RP.

3. Twelve months after beginning the work in the successful bid, unless the project is
completed before that time (point 6 applies).

4. Twelve months after submitting the previous report (point 3), unless the project is
completed before that time (point 6 applies).

5. No later than 10 days after encountering a change in circumstances (the list of
circumstances is in Comm 47.70 (3)).

6. No later than 30 days after completing the work.
7. Asdirected by Commerce.

If Commerce determines that the consulting firm is failing to make adequate progress to
complete the scope of work, Commerce will notify the RP and may reduce the
reimbursement to accurately reflect the work completed.

Claim Submittal

A claim must be submitted to Commerce within 120 days of submitting the report
described in Reporting Timeframe, point #6. If a claim is not submitted by the deadline
described above, interest costs from the date the report (point #6) is submitted to the
date the claim is received will not be reimbursed to the claimant. The claim preparation
cost must be included in the Total Bid Amount and is considered within the
reimbursement cap.

Questions and Answers




Questions, answers and interpretations will be considered an amendment of this
solicitation. All questions must be submitted in writing (fax and electronic mail
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.
All answers and interpretations shall be in writing from the Bid Manager. Neither the
PECFA program nor Commerce shall be legally bound by any amendments or
interpretations that are not in writing. Bidders are not to contact other personnel located
within the Department of Commerce/Bureau of PECFA concerning the site or the bid
solicitation between the Bid Announcement Date and Bid End Date. No further
questions will be addressed after the deadline for submitting questions identified in
Section 1.

SECTION 4 - Conditions of Bid

The successful bidder will be the entity that complies with all provisions of the bid and
provides the lowest total cost, excluding interest, for the site-specific bid requirements
described in Section 2. In preparing the bid, the bidder must assume compliance with
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700
Wis. Admin. Codes.

The bid Commerce selects to determine the least costly method of remedial action will
be the least costly qualified bid. Commerce will rank the bids solely on the basis of
cost. Evaluation of bids will continue until the least costly qualified bid is identified.
Submittals from an individual or firm during their period of disqualification from bidding,
submittals received late and for submittals without a certified commitment (performance
assurance and/or signature) will not be considered as bids. Commerce may disqualify a
bid for the following reasons:

¢ Requirements of the bid specifications have not been met.
e The remedial strategy is not appropriate to the geologic setting.

e A Total Bid Amount is insufficient to fund the activities described in the bid
specifications.

Commerce reserves the right to reject any and all bids.

Any proposed technology or methods used in the remediation must be allowed for use
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural
Resources or Commerce).

The bidder Commerce intends to select may be required to provide input to and attend
a meeting with the PECFA program and the claimant to explain the bid and remedial
approach.

If a bid is disqualified, Commerce will provide written notification to any individual or firm
that submitted a disqualified bid. The notification shall specify the reasons for the
disqualification, and inform the individual or firm of their right to protest or appeal the
decision. If a bid is more costly than the bid Commerce intends to select, the bid will not
be reviewed.

The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not
reviewed. The Notice of Intent will be sent to the RP and will be posted on PECFA’s
Internet Web site.




SECTION 5 - Instructions to Bidders

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate
any aspects of the bid with the RP, other potential bidders or program staff without prior
approval of the Bid Manager identified in Section 1. Infractions will result in rejection of
the violator's bid and may result in a formal complaint being filed with the Department of
Regulation and Licensing.

If access to the site is necessary for the preparation of a bid, access shall be arranged
through the Bid Manager. If the Bid Manager is not able to arrange site access, this will
not delay the bid process nor negate the comparison and selection from among the bids
submitted. All costs associated with a site visit or preparation of a bid will be the
bidder's responsibility.

The Bidding Process must conform to the following:

1. The Bid Response shall address all the site-specific bid requirements identified in
Section 2.

2. The total bid amount to accomplish the stated goal must include all fees, reporting
costs, pre- and post-closure costs and costs for establishing restrictions or
institutional controls, when applicable (interest costs are excluded).

3. The submittal must include a copy of the Bid Response document signed by a
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist
licensed by the State of Wisconsin. The appropriate registration number of the
professional license must be included. Registration requirements are listed in
Comm 5.

4. Bids cannotbe faxed or sent electronically (email) to the program. Documents
received by fax or email will not be considered.

5. Bids, amendments thereto or withdrawal requests must be received by 4 pm on the
bid end date.

6. The consulting firm’s name must be included and all pages of the Bid Response.

7. All costs must be printed (ink, typewritten or computer). Errors must be crossed
out, corrections entered and initialed by the person signing the bid. Correction fluid
is not allowed. No bid shall be altered or amended after the time specified for the
bid end date.

8. Each bidder shall fully acquaint themselves with conditions relating to the scope
and restrictions attending to the execution of the work under the conditions of this
bid. The failure of a bidder to acquaint themselves with existing documented
conditions shall in no way relieve any obligation with respect to this bid.

9. Allamendments to and interpretations of this bid shall be in writing from the Bid
Manager. Neither Commerce nor the program shall be legally bound by any
amendment or interpretation that is not in writing.

10. This bid is intended to promote competition. If the language, specifications, terms
and conditions, or any combination thereof restricts or limits the requirements in
this bid to a single source, it shall be the responsibility of the interested bidders to
notify the program in writing so as to be received five days prior to the opening
date. The bid may or may not be changed; however a review of such notification
will be made prior to award.



SECTION 6 - Bidder Disqualification

Commerce may disqualify from public bidding any individual or firm that has committed
any of the following (Comm 47.67 (1) (a)):

1. Failed to complete the scope of work within the reimbursement cost cap
established through public bidding.

Failed to complete the scope of work in a bid in a timely manner.
Failed to follow DNR rules on the bid project.

Received one or more notices from Commerce under s. Comm 47.62 (2) that
assess the financial management of an investigation as unacceptable.

5. In any prior occurrence that has been publicly bid, failed to do either of the
following:

a. Pay subcontractors after receiving payment for them.

b. Obtain lien waivers on or before the date of the final payment by the RP or the
PECFA program, from all subcontractors paid under subd. 5. a.

6. Failed to execute a contract with the RP as required in s. Comm 47.69 (1).

7. Failed to commence work within 45 days after executing a contract, as required in
s. Comm 47.69 (3).

Commerce may disqualify any individual or firm from performing further work on a
project if the individual or firm has not completed any of the six reporting points required
in Comm 47.70 and outlined in Section 2 of this bid document. Commerce will review
and address the issue as stated in Comm 47.70 (4).



BID RESPONSE
(1% Page)
Department of Commerce PECFA Program
SITE NAME: Erfurth's Citgo
COMMERCE #: 53593-9470-88
BRRTS #: 03-13-187588
Submit Bid Response To: Cathy Voges
Public Bid Response
Department of Commerce PECFA Bureau

201 W Washington Ave, Madison WI 53703-2760 or
PO Box 8044, Madison WI 53708-8044

Consulting Firm Name:

Complete Mailing

Address:
Telephone: ( ) -
Fax Number: ( ) -

E-mail Address:

Bidder (check one that applies):

Professional Engineer License #
Professional Geologist License #
Hydrologist License #
Soil Scientist License #

o

Use this box to certify (by marking with a check or X) a commitment to
complete the work described in the bid specifications in its entirety for the
Total Bid Amount proposed below. Failure to provide this performance
assurance will disqualify this bid response. Providing unsolicited
qualifications and/or contingency statements in your bid submittal will

disqualify the bid response.

Total Bid Amount: $

Print Name:

Title:

| certify that | have the authority to commit my organization or firm to the
performance of the bid | have submitted.

Signature:

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)].



BID RESPONSE
(2" Page)
Department of Commerce PECFA Program
SITE NAME: Erfurth's Citgo
COMMERCE #: 53593-9470-88
BRRTS #: 03-13-187588

Consulting Firm Name:

A bid will be considered non-compliant if the bid response does not include a
separate tabulation of costs for each activity.

Due to time constraints of the upcoming DOT project on STH 92, all site
work (with the exception of well replacement) must be completed before
June 2, 2008 as a condition of the bid.

WisDOT ROW  Permit, WisDOT  pre-
construction conference in May 2008, costs for

1 | traffic control, detour costs, and flagger costs $
per WisDOT specifications for remedial
excavation per paragraph 1.

30 foot X 30 foot X 20 foot excavation (see
diagram), including hauling, Dbackfill &
compaction to Wisconsin DOT specifications,
confirmation soil samples (PVOCs + PAHSs). A
representative sidewall or base soil sample $
must also be collected from a depth of 18 feet

in the excavation for grain size analysis. For bid
purposes estimate 1000 tons of soil excavated
and disposed off-site (including uncontaminated
soil not to DOT specs.) per paragraph 2.

Excavation backfill, road base, and roadway
are to meet or exceed WisDOT Standard
Specifications as described in detail per $
paragraph 3. A DOT inspector will be onsite to
insure these activities are in accordance with
DOT specifications.

Utility Issues — 1) Low overhead power lines are

on the north of STH 92, and require measures

4 |[to avoid this potential hazard. 2) A temporary $
storm sewer will need to be setup during and
after the remedial excavation.

Monitoring well MW-7 abandonment and
replacement (MW-7R) per paragraph 5. $
Includes soil testing and analytical costs for
grain size analysis.




Remedial Construction Report & PECFA Web
Reporting per Comm 47.70

7 | Other (if other, please explain).

8 | PECFA Claim Preparation

@h | L | P | L

9 | Total Bid Amount

CONTINGENCY COSTS
(Will be Approved and Added to the Bid Cap as Needed)

Collection and Analysis of TCLP Soil Samples $
for Landfill Disposal

Additional 30’ X 30’X 20’ deep (entire width of
STH 92), or ~ 600 tons to be excavated,
hauled, disposed, backfill & compaction to
WisDOT specifications, confirmation soil
samples for PVOCs + PAHs. Approval by both
DNR & Commerce is required.

$/ton




